

Addendum/Corrigendum-2 (A&C-2), Dt.: 28.04.2026

Addendum to EOI for the work Preparation of “Detailed Project report (DPR) for creation of Regional Centre of Excellence at Varanasi, Uttar Pradesh”.

The following amendment is made in the EOI for the above project:

Sr. No	Para No.	Existing				AMENDED			
		S.No	Description	Time Period	% Payment on the quoted amount	S.No	Description	Time Period	% Payment on the quoted amount
1	Time of Completion and Payment Schedule: -	120 (one hundred) Days from issuance of LOA.				100 (one hundred) Days from issuance of LOA.			
		1	2	3	4	1	2	3	4
		1.	Inception Report with Topography survey of the area making contour maps Master Planning, Assessment of all the required infrastructure for CoE, finalization of layouts of all buildings, Roads, parking area, sports facilities including their detailing and preparation of architecture drawings	D+30 Days	15%	1.	Topography survey of the area making contour maps Master Planning, Assessment of all the required infrastructure for CoE, finalization of layouts of all buildings, Roads, parking area, sports facilities including their detailing and preparation of architecture drawings	D+40 Days	25%
		2.	Geo-Tech Investigations as per requirement and study of existing GT investigation reports if available with IWAI	D+ 60 Days	10%	2.	Geo-Tech Investigations as per requirement and study of existing GT investigation reports if available with IWAI	D+ 45 Days	10%
		3.	Draft Detailed Project Report and getting the inputs of all stake holders and getting the same incorporated Report Preparation including drawings, Presentation to all stake holders and refinements as per the observations received.	D+ 90 Days	20%	3.	Preparation of Environmental and Social Site Assessment report and its approval by IWAI	D+ 50 Days	10%
		4.	Final Detailed Project Report after incorporating observations of IWAI and IPRCL	D+ 100 Days	25%	4.	Development of Course Content, submission to IWAI and its approval by IWAI	D+ 50 Days	5%
					5.	Draft Detailed Project Report and getting the inputs of all stake holders and getting the same incorporated Report Preparation	D+ 60 Days	20%	

Sr. No	Para No.	Existing			AMENDED				
		5.	Approval of Final Detailed Project Report from IWAI	D+ 120 Days	30%		including drawings, Presentation to all stake holders and refinements as per the observations received. Submission of Draft Detailed Project Report to IWAI		
		Where, D = Date of issue of LOA.				Where, D = Date of issue of LOA.			
		6	Final Detailed Project Report after incorporating observations of IWAI and IPRCL	D+ 90 Days	10%	7.	Preparation of EPC tender document & its acceptance by IWAI	D+ 100 Days	10%
		8.	Approval of Final Detailed Project Report from IWAI	As per actual approval	10%				

Note: All the bidders who have already submitted the Offer Sheet through mail, can resubmit the offer sheet through mail considering above amendment.



Pankaj Kr. Singh
CGM(P)/IPRCL/Kolkata