

Date:30.01.2026


INDIAN POR RAIL & ROPEWAY CORPORATION LIMITED
MUMBAI

SUB: - TO ENGAGE CONTRACTOR TO UNDERTAKE FINAL DETAILED DESIGN
& CONSTRUCTION OF NMHC LOGO SCULPTURE AT NATIONAL
MARITIME HERITAGE CENTRE (NMHC), LOTHAL, AHMADABAD.
REF: - EOI dated 23.01.2026

Addendum & Corrigendum -1

SN	Volume/ Schedule/ Clause	Existing clause	Revised Clause
1	EOI Clause-04, S.No.04 &05	Last date for Submission of EOI-02.02.2026@15:00 Hrs Opening of EOI-02.02.2026@15:30 Hrs	Last date for Submission of EOI-03.02.2026@17:00 Hrs Opening of EOI-03.02.2026@17:30 Hrs
2	Pg 7, Format 2	A. Details of design & Construction on NMHC Logo Sculpture completed and copies of satisfactory completion certificate of work executed in India or Abroad. B. Details of design & Construction on NMHC Logo Sculpture completed & in hand in India or abroad.	A. Details of design & Construction of similar type of work like NMHC Logo Sculpture completed and copies of satisfactory completion certificate of work completed in India or Abroad. B. Details of design & Construction of similar type of work like NMHC Logo Sculpture in hand in India or abroad.
3	Addendum		Bid Security shall be lumpsum Rs. 50, 000/- in the form of RTGS/DD/NEFT. Bank Account details are enclosed. No benefit of MSME is extended in this EoI. Account Details of IPRCL Beneficiary Name: - Indian Port Rail & Ropeway Corporation Limited Beneficiary Bank Name: - State Bank of India Account Number: - 35289426927 IFSC Code: - SBIN0000300 Branch Address: - Mumbai Samachar Marg, Horniman Circle Fort, Mumbai Maharashtra Bid security of unsuccessful bidder shall be returned back. Bidder to submit copy of Bid Security Txn in technical bid, as proof of submission of same.

Note: This addendum is also the part of original EOI and other terms & conditions are remained unchanged.


CGM/Projects/Lothal